STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

VBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 16
NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

02/ 21/ 02
11-237034

11-SD-8-R44. 4/ R45. 3

Bl D

SUMMARY

I N SAN DI EGO COUNTY NEAR PI NE
VALLEY FROM 0.8 KM WEST TO 0.7 KM

EAST OF SUNRI SE HI GHWAY

OVERCRGCSSI NG

RAMP PAVEMENT REHABI LI TATI ON

577,000. 00 AMOUNT UNDER

FUND TOTAL HA22 700, 000
ENG NEERS EST
RAS
Bl D TOTAL BI DDER | D
434, 067. 00 6
499, 865. 00 5
524, 302. 90 4
531, 569. 85 7
560, 215. 00 3

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

142, 933. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
02/ 25/ 02
CONTRACT CCDE 'D '
18 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
45

PERCENT UNDER EST 24.77

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

HANSON SJH CONSTRUCTI ON

P O BOX 639069
SAN DI EGO CA 92163- 9069
DALEY

5370 EASTGATE MALL
SAN DI EGO CA 92121
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077
STANDARD ENG NEERI NG

1401 S G LBERT STREET STE 24
FULLERTON CA 92833
HAZARD CONSTRUCT! ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192- 9000

FAX

FAX

FAX

FAX

FAX

858 874-5011
00097352
858 268-5126

858 642-7500
00749995
858 642-9269

831 724-1011
00000089
831 768-4021

714 578-0127
00747190
714 578-0123

858 587-3600
00750542
858 453-6034

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LIM TS
CC PREF CLAI MED



11-237034

11-SD- 8- R44

02/ 21/ 02

6

577, 380. 36

597, 055. 14

2

1

J D PAVI NG I NC

1412 BARHAM DRI VE
SAN MARCOS CA 92078
CALMEX ENG NEERI NG | NC

P O BOX 2425
RI VERSI DE CA 92519

760 233-2980
00652554
FAX 760 233-2984

909 686-8613
00685954
FAX 909 686-8532

Bl D245
PAGE 2
02/ 25/ 02
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LI M TS
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LI M TS



11-237034 Bl D245

11-SD- 8- R44 PAGE 3
02/ 21/ 02 02/ 25/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APCO ASPHALT CONCRETE DI KE

GOSHEN CA

LUZAI CH STRI PI NG STRI PI NG

EL CAJON CA

PAVEMENT RECYCLI NG SYSTEMS REMOVE ASPHALT CONCREOE AND COLD PLANE

Rl VERS| DE CA



11-237034
11-SD- 8- R44
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
02/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

LUZAI CH STRI PI NG

EL CAJON CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERS| DE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG, MARKI NG AND SI GNS
COLD PLANE, ASPHALT CONCRETE AND BERM REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

LI NCOLN CA

SM TH AND SON
FALLBROCOK CA
SUDHAKAR COMPANY | NC
RIALTO CA

VALENTI NE SURFACI NG
VANCOUVER WA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE
CONSTRUCTI ON AREA SI GNS
STRI PI NG

M LLI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

PAYCO SPECI ALTI ES
CHULA VI STA CA
STAR PAVI NG

SAN DI EGO CA

I TEM5S 12 AND 14 THRU 18

| TEM 8 ( PORTI ON)



11-237034
11-SD- 8- R44
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
02/ 25/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO

GOSHEN CA

LUZAI CH STRI PI NG

EL CAJON CA

PARRI S TRAFFI C CONTROL
MJURRI ETA CA

PAVEMENT RECYCLI NG

Rl VERS| DE CA

PAVEMENT RECYCLI NG

Rl VERS| DE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE ( PARTI AL)

STRI PI NG, MARKI NG AND MARKERS

TRAFFI C CONTRCL

ASPHALT CONCRETE DI KE, BASE AND SURFACI NG ( PARTI AL)
COLD PLANE ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

2788 VENTURE DRI VE

LI NCOLN CA 95648
LUZAI CH STRI PI NG I NC

P O BOX 2426

EL CAJON CA 92021
PARRI S TRAFFI C CONTROL
24420 CHAPS Cl RCLE
MJRRI ETA CA 92562

RI CK FOALER CONSTRUCTI ON
P O BOX 965

JULI AN CA 92036

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

STRI PI NG AND ROADSI DE SI GNS

CONSTRUCTI ON AREA SI GNS

PORTABLE MESSAGE SI GNS



11-237034
11-SD- 8- R44
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
02/ 25/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

W C C ENG NEERI NG
P O BOX 1480
LUCERNE VALLEY CA 92356

Bl DDER | D NAME AND ADDRESS

LANE, RAMP CLOSURES AND TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

2788 VENTURE DRI VE

LI NCOLN CA 95648

ALL WORLD PROCUREMENT
2555 CLOVI S AVENUE
CLOVIS CA 93612

ALL WORLD PROCUREMENT
2555 CLOVI S AVENUE
CLOVIS CA 93612

PAYCO SPECI ALTI ES

120 NORTH SECOND AVENUE
CHULA VI STA CA 91910-1127
PRECI SI ON COLD PLANI NG
8657 RI VERSI DE DRI VE
ONTARI O CA 91761

ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS, PORTABLE MESSAGE BOARD ( PARTI AL)

DELI NEATORS AND TRAFFI C CONTROL ( PARTI AL)

STRI PI NG AND MARKI NG

REMOVE ASPHALT CONCRETE DI KE, BASE, SURFACI NG, COLD PLANE



11-237034 Bl D245

11- SD- 8- R44 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 21/ 02 02/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 3, 600. 00* 3, 600. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 21, 900. 00* 21, 900. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 2 2, 200. 00 4, 400. 00
4 150771 REMOVE ASPHALT CONCRETE DI KE M 3,040 1.05 3,192. 00
5 150860 REMOVE BASE AND SURFACI NG VB 2,080 28. 80 59, 904. 00
6 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT V7 8,320 2.50 20, 800. 00
(60 MM MAXI MUM)
7 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 2.7 280. 00 756. 00
8 390102 ASPHALT CONCRETE ( TYPE A) TONN 6, 520 43.50 283, 620. 00
9 394001 PLACE ASPHALT CONCRETE DI KE M 3,040 3.60 10, 944. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 6.6 280. 00 1, 848. 00
11 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 1 132. 20 132. 20
EXI STI NG POST
12 023198 I NSTALL SI GN POST SUPPORT SYSTEM EA 2 370. 15 740. 30
13 820107 DELI NEATOR ( CLASS 1) EA 120 26. 97 3, 236. 40
14 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG Vi 95 33. 84 3, 214. 80
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 950 2.60 2, 470. 00
16 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 95 2.38 226. 10
(BROKEN 5.18 M- 2.14 M
17 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 4, 460 .74 3, 300. 40
18 (S) 850122 PAVEMENT MARKER EA 370 26. 44 9, 782. 80

( RETROREFLECTI VE- RECESSED)
TOTAL 434, 067. 00



\ TEI\/||

©CoO~NOUIA WNPE

11-237034
11-SD- 8- R44
02/ 21/ 02

. 00*
. 00*
.00

SUMMARY

312960. 00|
12160. 00|
1650. 00|
400. 00|
1000. 00|
3600. 00|
3230. 00|
2850. 00|
285. 00|
3345. 00|
9990. 00|
499, 865. 00

OF

REMA

I NI

FOURTH
BI D AMOUNT
_______________________________ |

4, 000. 00* 4000
16, 150. 00* 16150
2,700. 00 5400
3.50 10640
27.81 57844
2.25 18720
350. 00 945.
56. 36 367467.
3.59 10913.
650. 00 4290.
265. 00 265.
2,700.00 5400.
33.00 3960.
36. 00 3420.
3.50 3325.
4.75 451.
1.30 5798.
34.00 12580.
531, 569. 85

Bl D245
PAGE 8
02/ 25/ 02
FI FTH
BI D AMOUNT
3, 000. 00* 3000.
23, 000. 00* 23000.
3, 700. 00 7400
1.20 3648
40. 00 83200
2.50 20800
300. 00 810.
58. 00 378160.
4.00 12160.
300. 00 1980.
150. 00 150.
400. 00 800.
30. 00 3600.
35. 00 3325.
2.50 2375.
2.60 247.
1.00 4460.
30. 00 11100.
560, 215. 00



11-237034 Bl D245

11- SD- 8- R44 SUMMARY OF REMAINING BIDDERS PAGE 9
02/ 21/ 02 02/ 25/ 02
R T PO P PEPEPEREE R R e O EPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R LR R L
1] 3,177. 44* 3177. 44| 5, 292. 00* 5292. 00
2 | 26, 776. 00* 26776. 00| 91, 495. 58* 91495, 58
3| 3, 861. 76 7723. 52| 4, 410. 00 8820. 00
4 | 2.80 8512. 00| 2.80 8512. 00
5| 36. 96 76876. 80| 27.55 57304. 00
6 | 3.33 27705. 60| 2.96 24627. 20
7 1,232.00 3326. 40| 2,033. 00 5489. 10
8 | 54.38 354557. 60| 52. 37 341452. 40
9 | 12. 86 39094. 40| 2.90 8816. 00
10 | 784. 00 5174. 40| 2, 200. 00 14520. 00
11 | 140. 00 140. 00| 711.34 711. 34
12 | 392. 00 784. 00| 1,148. 31 2296. 62
13 | 28.56 3427. 20| 37.95 4554. 00
14 | 35. 84 3404. 80| 31.50 2992. 50
15 | 2.76 2622. 00| 3.19 3030. 50
16 | 2.52 239. 40| 4.60 437.00
17 | 78 3478. 80| 1. 265 5641. 90
18 | 28. 00 10360. 00| 29. 90 11063. 00

ToT ' 577, 380. 36 ' 597, 055. 14



